
ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES S 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. l 1 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6.SHIPTO: 
EP-W-10-056 

03/28/2011 a. NAME OF CONSIGNEE 

3. ORDER NO. 14. REQUISITIONJREFERENCE NO. 

0030 PR-OSWER-11-00201 HPOD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
SRRPOD US Environmental Protection Agency 
US Environmental Protection Agency Headquarters Procurement Operations 
Superfund/RCRA Regional Procurement Ariel Rios Building 

Operations 1200 Pennsylvania Avenue, NW 

1200 Pennsylvania Ave, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: I. SHIP VIA 

a. NAME OF CONTRACTOR 

ICF INCORPORATED, L.L.C. B. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE fKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
9300 LEE HIGHWAY Except for billing instructions on the 

reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is Issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE ,-f. ZIP CODE 
this order and on the attached shee~ if any, 

FAIRFAX VA 220316050 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11. BUSINESS CLASSIFICATION (Check appropriate box(es}) 12. F.O.B. POINT 

0 a.SMALL (Rj b. OTHER THAN SMALL 0 c. DISADVANTAGED 0 g.SERVICE- Destination 
0 d. WOMEN-OWNED 

DISABLED 

0 e.HUBZone D f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT BIL NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE ~Date) 
a. INSPECTION I b. ACCEPTANCE 06/01/201 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 072648579 
All terms and conditions of contract 
EP-W-10-056 are hereby incorporated into 
this task order by reference. 

The contractor 
Continued ... 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c ..... , 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

shall perform services in 

19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

RTP Finance Center 

us EnvJ.ronmental -ProtectJ.on Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 

r-SIAH: 

NC 

~ 

UNIT QUANTITY 

PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. ~~~~L 
(Cont 
~ges) 

$107,511.00 ~ 

17(i) 
GRAND 
TOTAL 

e. Zll-' CUIJt: 
$107,511.00 ~ 

27711 

23. NAME (Typed) 

David Murphy 
TITLE: CONTRACTING/ORDERING OFFICER 

"'· A/2006 OPTIONAL FORM 347 (R l 
-byGSAIFAA48CFR53.213(e) 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

03/28/2011 jEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERV1CES 

(b) 

accordance with the attached SOW and their 
proposal dated March 3, 2011. 
TOPO: Cpan Lee 
Admin Office: 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 03/28/2011 to 
06/30/2012 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The 
contractor exceeds this amount at its own 
risk. 
Award Type: Time-and-materials 

Accounting Info: 
ll-12-B-31P-301DA1C-2585-1131PDP003-00 
1 BFY: 11 EFY: 12 Fund: B Budget Org: 
31P Program (PRC) : 301DA1C Budget 
(BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: $107,511.00 

The obligated amount of award: $107,511.00. 
The total for this award is shown in box 
17 (i) • 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

JORDERNO. 

0030 

UNIT 
PRICE 

(e) 

PAGE NO 

2 

AMOUNT 

(I) 

QUANTITY 
ACCEPTED 

(g) 

107,511.00 

$lUI ,511_.0()_ 
OPTIONAL FORM 348 (Ro._.l20001 

Presal:led by GSA FAA (48 CFR) 53.213(1) 



Task Order Statement of Work: 
Evaluation and Analyses on RCRA Programs 

BACKGROUND 

The Program Implementation and Infonnation Division (PHD) was fonned within the EPA's 
Office of Resource Conservation and Recovery (ORCR) to implement the RCRA programs and 
conduct regulatory activities. The Division is responsible for implementing regulations and 
programs which control the generation, treatment, storage, disposal and transportation of 
hazardous wastes and cover sites clean-up, infonnation collection and analysis, permits and state 
authorization and waste management in tribal land. 

PIID!Infonnation and Analysis Branch (ICAB) conducts and provides support on different types 
of analyses for regulatory and program purposes, Congressional requests, lawsuits on 
regulations, or press requests, which analytical results are not covered by the pre-defined reports 
in the RCRAinfo or other available documents. We also cover the efforts for ORCR's 
information collection requests (ICR) on universe and burden estimates per the requirements of 
Office of Management and Budget (OMB). In addition, we are responsible for gathering the 
hazardous waste infonnation biennially through Hazardous Waste Report (also referred to as 
"Biennial Report or BR) under the authority of Sections 3002 and 3004 of the Resource 
Conservation and Recovery Act of 1976 (RCRA), as amended by the Hazardous and Solid 
Waste Amendment of 1984 (HSWA). 

We use data and infonnation from different modules that are stored in the RCRAinfo database, 
other Agency databases, and the publicly available data sources to conduct regulatory analyses or 
program assessments. We also participate in detennining appropriate system and data changes 
through the Change Management Process (CMP). The analytical findings are used for the policy 
decision-making, regulatory options assessment, program perfonnance measures, and program 
priorities and strategical plan. 

PURPOSE 

The purpose of this Task Order is to support ORCR in analyzing data and converting data to 
useful infonnation and then turning infonnation to knowledge and support decision-making, 
develop regulatory options, set program priorities and serve customer needs. 

The Contractor shall not duplicate the work done under previous work assignments contracts and 
continue to build upon the work done previously. 

SCOPE OF WORK 

The contractor shall possess in-depth knowledge ofEPA databases such as data structure, data 
fields and functions of RCRAinfo as well as the RCRA programs and associated regulations, and 
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Change Management Process (CMP) that is involved our partners, Regions and States. Project 

staffing should emphasize the rapid and accurate completion of the tasks in an efficient manner. 

The work to be completed and the schedule of deliverables are included in the tasks and subtasks 
detailed below. 

TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW) 

The contractor shall provide support to EPA in analyzing data for updating the status of national 
RCRA program. ORCR uses certain statistics of hazardous wastes for internal and external needs 
and communication for quick turnaround requests. The analyses may include statistics on waste 
generation and management, LQG counts, SQG counts, industry sector universes, updating lists 

· of thermal treatment, recovery and other types of management, federal facilities, and facilities 
with Subpart X units. The Contractor shall assist EPA to find the wastes or industry sectors with 
increasing or decreasing generation, changing management practices, and success stories in the 
RCRA program. The contractor shall also assist EPA to find the reasons of the increasing or 
decreasing generation and changing management practices and their success in waste 
minimization. The contractor shall provide documentation on analytical methodology (including 
select logic or programming codes) needed to develop analyses. Based on the methodology, the 
contractor shall assist EPA in developing queries and standard reports for a web-based system or 
RCRAinfo application to automate the analysis results. 

In addition, EPA updates the Report on the Environment (ROE) periodically and publishes the 
electronic ROE ("eROE"), which the web site is available to the public. ICAB is responsible for 
updating the indicator for hazardous waste generated and managed in the Land Chapter in the 
ROE using Biennial Reporting data based on defined questions and format. The contractor shall 
assist EPA in developing the analytical results on hazardous waste generated and managed. 

Also, ORCR contributes to a report of compilation of environmental information from various 
countries and provides updates for Sections on waste in the OECD Environmental Data- 2010 
Questionnaire on the State of the Environment which is issued by Organization for Economic 
Co-operation and Development (OECD). The contractor shall assist EPA to conduct analyses for 
hazardous wastes. 

The contractor shall assist EPA in developing the data quality management plan (DQMP) based 
on EPA policy for data quality management. The plan should document the QAQC efforts and 
processes done under previous work assignments and current QAQC efforts done in this Task 
Order. 

The contractor shall not duplicate the work done under previous work assignments contracts and 
continue to build upon the work done previously if applicable. In addition, EPA Task Order 
Contract Officer Representative (TOCOR) will issue a technical directive (TD) to confirm or 
clarify the deliverables and specify the deliverable dates if necessary within five (5) calendar 
days after oral issuance. 

I Deliverable I Due Dates 
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Statistics for RCRA Programs and strategic Draft: within 2 months of receiving a TD from 
analyses using RCRAinfo data with EPATOCOR 
documentation of methodology Final: within 15 working days of receiving 

EPA TOCOR comments on draft 
Develop questions, queries and standard Draft: within 2 months of receiving a TD from 
reports in interactive web-based system or EPA TOCOR 
RCRAinfo application Final: within 20 working days of receiving 

comments on draft from EPA TOCOR 
Data Quality Management Plan Draft: by August 31, 2011 

Final: within 15 working days of receiving 
comments on draft from EPA TO COR 

2009 BR analysis for Hazardous Waste Draft: within 20 working days of receiving this 
Indicator in the Land Chapter of the Report Task Order 
on Environment (ROE), including Final: within 10 days of receiving comments 
documentation of methodology and on draft from EPA TO COR 
uncertainty analysis 
Update hazardous waste statistics in OECD Draft: within 10 working days of receiving this 
Report using 2009 BR and document Task Order 
methodology Final: within 10 days of receiving comments 

on draft from EPA TOCOR 

TASK 2: Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of 
Contract Level SOW) 

There are three subtasks in Task 2. 

Subtask 2-1.2011 Hazardous Waste Report 

The contractor shall provide support on the areas we request to finalize the 2011 Hazardous 
Waste Report Instructions and Forms ("BR Booklet", EPA Form 8700-13 AlB). These areas 
may include providing advice on supporting statement, developing options for proposed changes, 
preparing responses to comments, and conducting analyses on reported data and its usefulness. 
In addition, the Contractor shall assist EPA to estimate the impacted universe and burden on the 
new or renewed Information Collection Requests (ICRs). EPA estimates two ICRs need the 
Contractor support. 

Subtask 2-2. Biennial Report Analytical Database 

In order to have quick and easy access to BR data, the contractor shall assist EPA to formulate 
the easy-access database (e.g., in MS Access format) and defined reports and to meet the needs 
of ORCR users for various regulatory and program analyses purposes, e.g., for priority chemicals 
analysis, BR supplemental analyses, Lab rules and DSWIEJ regulations, RCRAinfo Change 
Management Process (CMP) issues and ICR universe and burden estimates. 

Subtask 2-3. Geographic Information System (GIS) base maps and map templates with BR Data 
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The contractor shall provide support to EPA on using GIS tool for our analysis and decision
making purposes. The contractor shall assist EPA to create base maps or outline maps that 
contain basic visible surface features and boundaries. These are base layers that will be used 
along with specific layers needed to create new maps in demand and meeting analytical 
purposes. In addition, the Contractor shall support EPA to create selective map templates that 
provide a quick way to create a new map. These map templates contain data, predefined layout 
and other necessary components that manage map elements, such as north arrows, scale bar, and 
logos, on the virtual page. EPA will use these base maps or map templates to conduct further 
analyses which are relevant to statistics for RCRA programs. Starting with BR data, EPA can 
build a number of base maps which serve for further use for different needs. Data is the most 
important component in the GIS framework. Data used will be spatial or aspatial. The 
Contractor shall organize GIS data files and map documents and document metadata as part of 
the deliverables. 

The contractor shall not duplicate the work done under previous work assignments contracts and 
continue to build upon the work done previously if applicable. In addition, EPA TOCOR will 
issue a technical direction (TD) to confirm or clarify the deliverables and specify the deliverable 
dates if necessary within five (5) calendar days after oral issuance. 

Deliverable Due Dates 
2011 Hazardous Waste Report Instructions Draft: within 30 working days of receiving this 
and Forms and ICR universe and burden Task Order 
estimates Final: within 20 working days of receiving 

comments on draft from EPA TOCOR 
2009 BR Analytical Database and standard Draft: within 30 working days of receiving TD 
reports in MS Access. from EPA TOCOR 

Final Draft: within 20 working days of 
receiving comments from EPA TOCOR 

GIS basemaps, map templates, and final maps 1st Draft: within 20 working days of receiving 
for BR data and associated data files and map TD from EPA TOCOR 
documents; organized geodatabases or data 2nd Draft: within 30 working days of receiving 
sets EPA TOCOR comments 

Final: within 30 working days of receiving 
EPA TOCOR comments 

TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW) 

The contractor shall provide support to EPA in the areas, for example, conduct quick analysis 
and support coal ash residuals rulemaking, support Superfund offi..::e's dioxin soil guidance, 
provide BR data analysis for Land Disposal Restrictions (LDR) Rgulated wastes, provide 
updated capacity for commercial incineration and landfill facilitie -;, prepare guidance documents 
for Biennial 'Reporting, prepare training materials for Regions an<. States, and two other . EPA 
estimates approximately eight (8) quick turnaround requests and dlocates about 40 hours for 
each of these requests. 
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The contractor shall not duplicate the work done under previous work assignments contracts and 
continue to build upon the work done previously. In addition, EPA TOCOR will issue a technical 
direction (TD) to confirm the deliverables and specify the deliverable dates with in five (5) 
calendar days after oral issuance. · 

Deliverable Due Dates 
Analytical products/responses and associated As specified in the TD from EPA TOCOR 
docl.unentation to hazardous waste 
information needs and inquiries (case by 
case). 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the ge.neral description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance ofthe contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

In addition, the Contractor shall deliver the deliverables in the format that EPA can use in MS 
Office 2007 and ArcGIS 9.3 or a version that EPA can use. 

QUALITY ASSURANCE 

Performance under this task order requires the contractor to prepare a Quality Assurance Project 
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with 
its proposal in accordance with EPA Requirements for Quality Assurance Project Plans (QA/R-
5) found here: http://www.epa.gov/QUALITY/qs-docs/rS-final.pdf. The contractor's QAPP 
must be approved by the Task Order Contracting Officer's Representative (TOCOR) and Quality 
Assurance Manager before task order award. Following approval of the contractor's QAPP, the 
contractor shall perform all tasks under this task order in accordance with the quality standards 
established in the QAPP. 
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COMMUNICATIONS PRODUCTS 

Performance under this task order requires the contractor to develop deliverables that are 
considered by EPA to be "Communications Products". The contractor shall develop 
Communications Products in accordance with EPA's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA 's Visual and Product Standards Graphics 
Manual found here: http://wedcor.cor.epa.gov/pages/TIMNisualidentity-6-19-07 .pdf. 

GOVERNMENT PRINTING 

Performance under this task order calls for printing or duplication that exceeds the maximum 
limitations described in EP AAR 1552.208-70-Printing. Any printing or duplication called for 
under this task order in excess of those limits must be performed by EPA's Print Shop or by the 
Government Printing Office (GPO). The contractor shall coordinate with the Task Order 
Contracting Officer's Representative (TOCOR) on all printing or duplication to be completed by 
EPA's Print Shop or the GPO. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1 . CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

001 09/02/2011 See Schedule 
6. 1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE jSRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street. county, State and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
.;.....:_ 

96. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
106. DATED (SEE ITEM 13) 

03/28/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATluNS 

. . 
0The above numbered solicitation Is amended as set forth In Item 14. The hour and date specified for rece1pt of Offers Dis extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MA V RESULT IN REJECTION OF YOUR OFFER. If by 
virtue ol this amendment you desire to change an offer already submitted. such change may be made by telegram or letter. provided each telegram or letter makes reference 
to lhe solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $12, 48 9. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. rT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN rTEM 14. 

CHECK ONE 

X 
A. 6~5{R~~~~ ~~Efolt ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

52.243-3 Chanqes·Time-and-Materia1s or Labor-Hours 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. u IMtK ( ::>pecify type ot modi tcaUon ana aurnority) 

E. IMPORTANT: Contractor iE) is not, 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
The purpose of this modification is for the following: 

(1) Issue the attached Statement of Work (SOW) pursuant to the Changes clause; 
(2) Obligate funds and modify the ceiling; 
(3) Incorporate clauses by reference; and 
(4) Administrative changes 
TOPO: Cpan Lee 
(1) The attached SOW dated August 2011 (1 page) is hereby incorporated by reference. 

(2) Funds in the amount of $12,489.00 are hereby obligated to this task order. This brings 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed. remains unchanged and In full Ioree and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

158. CONTRACTOR/OFFEROR 

(Signature of person authorizo<lto sign) 

NSN 7540.01·152·8070 
Previous edition unusable 

15C. DATE SIGNED 168. UNITED STATES OF AMERICA 

(Signatum of Contmcting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-1 0-0SG/00301001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

the total amount obligated from $107,511.00 to 
$120,000.00. 

{3) The FAR 52.232-20 Limitation of Cost clause 
is hereby incorporated by reference. Funding is 
subject to the Limitation of Cost clause. 

The task order ceiling amount of $120,000.00 is a 
not to exceed amount that the contractor exceeds 
at their own risk. 

(4) LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 
for work within scope 

Total Amount for this Modification: $12,489.00 
New Total Amount for this Version: $120,000.00 
New Total Amount for this Award: $120,000.00 
Obligated Amount for this Modification: $12,489.00 
New Total Obligated Amount for this Award: 
$120,000.00 

Buyer changed from David Murphy to Marshand Boone 

Contracting Officer changed from David Murphy to 
Rayna Brown 

CHANGES FOR LINE ITEM NUMBER: 1 

Total Amount changed 
from $107,511.00 to $120,000.00 
Obligated Amount for this modification: $12,489.00 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $107,511.00 to $120,000.00 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 
Percent changed from 100 to 89.5925 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-31P-301DA1C-2585-1131PDP013-001 
Beginning FiscalYear 11 
Ending Fiscal Year 12 
Fund (Appropriation) B 
Budget Organization 31P 
Quantity: 0 
Amount: $12,489.00 
Continued ... 

NSN 7541>-01 • 1 52-ll067 

QUANTllY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl FORM 336 4-ll6 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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-- -v'"'"'• I tlt:ING CONTINUED 

EP-W-10-056/0030/001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Percent: 10.4075 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

All other terms and conditions remains unchanged 
and in full force and effect. 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 
Requisition No: PR-OSWER-11-00201, 
PR-OSWER-11-00201, PR-OSWER-11-00777 

Accounting Info: 
ll-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Partial 
Funded: $12,489.00 

NSN 7540.01-152~67 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

120,000.00 

OPTIONAL FORM 336 (~) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



-··-··· ..,, ~va..u.#lfATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE _[PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

002 See Block 16C 
6. 1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 
SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., st,...t, county, State and ZIP Code} 

{x) 
r-

9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
108. DATED (SEE ITEM 13} . 

CODE 072648579 FACILITY CODE 03/28/2011 
11. THIS ITEM ONLY APPLit:::i 1 u .Mt:NUMt:N 1:; UF :;uUCITATIONS 

. . 
0The above numbered soliCitation IS amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) Net Decrease: -$2.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. ~'i!t'.3E~~~~~ ~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF; 

D. u 1 HtK f:ipecify type of modmcalton and authonty) 

X by mutual agreement of parties 
E. IMPORTANT: Contrnctor 0 is not. 0 is required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationlcontrect subject matter where feasible.) 

DUNS Number: 072648579 
ORCR Msc - Evaluation and Analysis of RCRA Programs 
TOPO: Cpan Lee 
The purpose of this bilateral modification is to: 
1) approve the proposed equitable adjustment and incorporate as a supplemental agreement 
and 2) modify the obligated amount and ceilings. 

The obligated amount is hereby decreased by $2.00 from $120,000.00 to $119,998.00. The 
funding ceiling is hereby $119,998.00, which is subject to the Limitiation of Funds clause. 

In consideration of the modification agreed to herein as complete equitable adjustments for 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

158. CONTRACTOR/OFFEROR 

(Signature of parscn suthorired to sign} 

NSN 7540..01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 168. UNITED STATES OF AMERICA 

(Signature of Conlrae1ing Otri~r) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-a3) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SH REFERENCE NO. OF DOCUMENT BEING CONTINUED 
EET EP-W-10-056/0030/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIESISERVlCES 

(B) 

the Contractor's September 29, 2011, proposal for 
adjustment, the Contractor hereby releases the 
Government from any and all liability under this 
contract for further equitable adjustments 
attributable to such facts or circumstances 
giving rise to the proposal for adjustment. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Total Amount for this Modification: -$2.00 
New Total Amount for this Version: $119,998.00 
New Total Amount for this Award: $119,998.00 
Obligated Amount for this Modification: -$2.00 
New Total Obligated Amount for this Award: 
$119,998.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $120,000.00 to $119,998.00 
Obligated Amount for this modification: -$2.00 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $120,000.00 to $119,998.00 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585-1131PDP013-001 
Amount changed from $12,489.00 to $12,487.00 
Percent changed from 10.4075 to 10.40583 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to .06/30/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
Continued ... 

NSN 754CHl1·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

119,998.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-lO-OS 6100301002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31P-301DA1C-2585-1131PDP013-001 
EFY: 12 Fund: B Budget Org: 31P Program 

BFY: 11 
(PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
ll31PDP013-001 
Funding Flag: Partial 
Funded: -$2.00 

NSN 754~1-152-8067 

QUANTITY lJNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

0 PTIONAL FORM 336 4-86 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J 1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r- PROJECT NO. (tf applicable) 

003 See Block 16C PR-OSWER-12-00262 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) coDE LsRRPOD 

SRRPOD SRRPOD 

US Environmental Protection Agency US Environmental Protection Agency 

Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 

1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• stroe~ county. Stato and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

r'-'-
ICF INCORPORATED, L.L.C. 

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 

0030 

10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 03/28/2011 

11. THIS ITEM ONLY APPLIE::i TO AMENDMENTS OF SOUCJTATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12.ACCOUNTING AND APPROPRIATION DATA(/fmquimd) Net Increase: $19, 9 9 9. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation data, ate.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x by mutual agreement of parties 

D. OTHER (Specify type of modificatiOn and authority) 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor 0 is not 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

ORCR Msc - Evaluation and Analysis of RCRA Programs 

TOPO: Cpan Lee Max Expire Date: 06/30/2013 

The purpose of this bilateral modification is to incorporate the attached statement of work 

into this task order. This modification also obligates funds in the amount of $19,999, thus 

increasing the ceiling of this task order from $119,998 to $139,997. This modification also 

reflects an administrative change and extends the end date by one year, now ending June 30, 

2013. All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Period Of Performance End Date changed from 30-JUN-12 to 30-JUN-13 

Continued ••• 

Except as provided herein, all tenns and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signatun> of person suth011zsd to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lynette Gallion 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Office~ 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _056100301003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Total Amount for this Modification: $19,999.00 
New Total Amount for this Version: $139,997.00 
Contracting Officer changed from Rayna Brown to 
Lynette Gallion. 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $119,998.00 to $139,997.00 
Obligated Amount for this modification: $19,999.00 
Incremental Funded Amount changed from $0.00 to 
$107,511.00 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 
Percent changed from 89.5925 to 89.59399 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31P-302DA1-2585-1231PDP005-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31P 
Quantity: 0 
Amount: $19,999.00 
Percent: 16.66611 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2013 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. 
Continued ... 

The contractor 

NSN 7~1·152-ll067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

139,997.00 

OPTIONAl. FORM 336 4-ll6 
Sponsored by GSA 
FAR (48 CFR) 53.110 

--· --- - --- ---



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L . C. 

ITEM NO. 

(A) 

exceeds this amount 

Accoun~ing Info: 

SUPPLIES/SERVICES 

(8) 

at its own risk. 

ll-12-B-31P-301DA1C-2585-1131PDP003-001 
EFY: 12 Fund: B Budget Org: 31P Program 

BFY: 11 
(PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
ll31PDP003-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRCl: 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC) : 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Partial 
Funded: $19,999.00 

NSN 754Q.(I1-152.aD67 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

3 4-8 OPTIONAL FORM 3 6 ( 6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 6 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable} 

004 See Block 16C See Schedule 
6. 1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR {No., &J18fJt, county, State •nd ZIP Code} 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 96. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
106. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 03/28/2011 
11. THIS ITI::M ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

. . 
QThe above numbered sollatation ts amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Qls not extended . 

Offers must acknowledge receipt of this amendment prior to t!1e hour and date specified In the solicitation or as amended, by one of the fonowing methods: (a) By completing 
Items 8 and 15, ancl returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTINGANOAPPROPRIATION OATA(/frequired) Net Increase: $19, 965. OQ 
See Schedule 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES. THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. l,~gE~~~~~ ~~~f~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such ss changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
o. 01 Ht::K (l;peclfy type of moamcabon and aul/lonty) 

E. IMPORTANT: Contractor 0 is not. @is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: ORCR Msc - Evaluation and Analysis of RCRA Programs 

The purpose of this bilateral modification is for the following: 

1) Incorporate the revised statement of work {2 pages) dated February 1, 2013; 
2) Approve the Contractor's proposal dated February 7, 2013, in the amount of $19,965.00; 
3) Obligate funds and modify the obligation/funding ceiling; 
4) Modify the task order ceiling price; 
5) Extend the period of performance; and 
6) Make an administrative change. 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and enect. 
15A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

15B. CONTRACTOR/OFFEROR 

{Signature of p8rson authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. OATE SIGNED 166. UNITED STATES OF AMERICA 

(Signature of Contracting Offlcer) 

16C. OATE SIGNED 

02/26/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

This action adds funding in the amount of 
$19,965.00 to this task order, and hereby 
increases the total obligated funding ceiling 
from $139,997.00 to $159,962.00, which the 
Contractor is not authorized to exceed. The 
Contractor exceeds this amount at their own risk. 
This task order is fully funded. 

The total ceiling price for this task order is 
hereby changed from $139,997.00 to $159,962.00. 

This is a non-severable task order. 

All other terms and conditions remain unchanged 
and in full force and effect. 
TOPO: Cpan Lee Max Expire Date: 06/30/2014 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 
for work within scope 

Period Of Performance End Date changed from 
2013-06-30 to 2014-06-30 

Total Amount for this Modification: $19,965.00 
New Total Amount for this Version: $159,962.00 
New Total Amount for this Award: $159,962.00 
Obligated Amount for this Modification: $19,965.00 
New Total Obligated Amount for this Award: 
$159,962.00 

Contracting Officer changed from Lynette Gallion 
to Rayna Brown 

Maximum Potential Expiration Date changed to : 
06/30/2014 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $139,997.00 to $159,962.00 
Obligated Amount for this modification: $19,965.00 
End Date changed from 2012-06-30 to 2014-06-30 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $139,997.00 to $159,962.00 

CHANGES FOR ACCOUNTING CODE: 
Continued ... 

NSN 754Cl-01-152-SOS7 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 4-86 
Sponsored by GSA 
FAR (48 CFR)53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

11-12-B-31P-301DA1C-2585---1131PDP003-001 
Account code changed from 
11-12-B-31P-301DA1C-2585-1131PDP003-001 to 
11-12-B-31P-301DA1C-2585---1131PDP003-001 
Percent changed from 89.59399 to 76.79522 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31P-302DA1-2585---1331PDP005-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31P 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1331PDP005-001 
Quantity: 0 
Amount: $19,965.00 
Percent: 14.26102 
Subject To Funding: N 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2014 

Change Item 0001 to read as follows(amount shown 
is the total amount): 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 
Requisition No: PR-OSWER-11-00201, 
PR-OSWER-11-00777, PR-OSWER-12-00262, 
PR-OSWER-13-00184 

Accounting Info: 
11-12-B-31P-301DA1C-25B5---1131PDP003-001 BFY: 11 
EFY: 12 Fund: 8 Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
Continued ... 

NSN 7540-01· 152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

6 

159,962.00 

OPTIONAL FORM 336 4-86 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (SOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (SOC): 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Complete 
Funded: $19,965.00 

NSN 7540.01· 152·8067 

QUANTITY fJNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPT IONAJ. FORM 336 4-86 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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EP-W-10-056/0030/004 

TOCOR: 

Statement of Work: Amendment 3 
Evaluation and Analyses on RCRA Programs 
Task Order # 30 under Contract # EPW10056 

February 1, 2013 

Chia-Ying Pan Lee (C. Pan Lee), lee.cpan@epa.gov 
OSWER/ORCR/PIID/ICAB, 703-308-8478 

PURPOSE and OBJECTIVES 

The amendment provides EPA with continuous contractor support for hazardous waste 
analyses under Task 1 of T0#30 and for developing, updating and revising the selected 
Information Collection Requests (ICRs) under Task 2 ofT0#30. It adds additional work and 
deliverables to these Tasks. This amendment continues to build upon the work that has been 
done in the Tasks of the T0#30. 

SCOPE OF WORK 

TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW) 

Information and Collection Analysis Branch (I CAB) provides support to conduct different types 
of analyses for regulatory purposes, Congressional requests, lawsuits on regulations, press 
requests, the Report on the Environment (ROE) update and supporting documents, 
Organization for Economic Cooperation and Development (OECD) questionnaire response, and 
RCRA program status statistics, which analytical results are not covered in the National Biennial 
Report, other standard reports in the RCRAinfo, or other available EPA documents. The 
contractor shall support EPA in using Standard Query Language (SQL) to develop basic queries 
for selected questions and also provide supporting documentation. 

TASK 2: Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of 
Contract Level SOW) 

The contractor shall assist EPA to renew the ICR for Hazardous Waste Report, Notification of 
RCRA Subtitle C Activity, and Part A Permit Application that are required under the RCRA 
regulations. The 2011 Biennial Report (BR) data is publicly available. EPA needs to use the 
latest 2011 BR or other latest RCRAinfo data to submit the ICR renewal to Office of 
Management and Budget (OMB). The contractor shall use the latest data in ICR development 
and analyses for selected ICRs. The work for the ICR renewal includes updating the docket 
documents for the Federal Register Notices, e.g., reporting instructions and forms,· 
universe/burden estimates, ICR supporting statement, comments/information analyses and 
responses, justification for data collection, description on uses of the data, relevant analyses to 
support the data collection and uses, and other supporting documentation. 

Page 5 of 6 



EP-W-10-056/0030/004 

DELIVERABLES 

• Draft basic SQL queries for ROE and two to three other frequently asked questions {FAQ's) · 
and documentation of methodology, due date: To be determined and specified in a 
technical direction (TO) issued by EPA Task Order Contracting Officer's Representative 
(TOCOR) 

• Final SQL queries for ROE and two to three FAQ's and methodology documentation, due 
date: To be determined and specified in a TD issued by EPA TOCOR 

• Draft supporting documents for ICR Renewal on hazardous waste reporting, due date: To be 
determined and specified in a TD issued by EPA TOCOR 

• Final documents for ICRs on hazardous waste reporting, due date: To be determined and 
specified in the TO issued by EPA TOCOR 

Page 6 of6 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J 1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r- PROJECT NO. (If applicable) 

005 05/07/2013 PR-SRRPOD-13-00270 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8 . NAME AND ADDRESS OF CONTRACTOR (No .• stroet. county. State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 03/28/2011 
11. I HI:> II EM ONLY APPUE:> lUAMENOMENT:>Ur :>OUCITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Qis extended. Qis not extended. 
Offers must acknowledge receipt of lhis amendment prior to lhe hOur and date specified in the solicitation or as amended. by one of the following methods: (a) By completing 
Items 8 and 15, and returning ropies of the amendment; (b) By acknowledging receipt of this amendment on each copy of lhe offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $48,199.25 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b7i8E~~~~~ ?r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE AOMINISTRA TIVE CHANGES (such as changes In paying office, 
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
u . v 1 Ht:K (::>pecify type of mocilflcabon and authonty) 

E. IMPORTANT: Contractor O is not, ®is required to sign lhis document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

The purpose of this bilateral modification is as follows: 

(1) To make an obligation adjustment for the purpose of payment adjustments; 
(2) To shift funds from Option Period 1 of task order no. EP-G11S-00022 (via modification 
no. 10) using DCN no. DOR060 under contract no. EP-W-10-056 to the Base Period of this task 
order; and 
(3) To modify the total task order funding/obligation ceiling amount. 

Continued ... 
Except as provided nerein, all tenms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature ol P"fSDfl authorized to sign} 

NSN 7540.01-15Z-1!070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 
16B. UNITED STATES OF AMERICA 

(Signalure of Contrecting Offlcet) 

16C. DATE SIGNED 

05/07/2013 

STANDARD FORM 30 {REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

This modification is administrative in nature, as 
it is to shift funds in the amount of $48,199.25 
using DCN no. DOR060 from Option Period 1 of task 
order no. EP-G11S-00022 to the Base Period this 
task order in order to facilitate payment 
adjustments. The total task order 
obligation/funding ceiling is hereby $208,161.25. 
However, since this action is solely for the 
purposes of making payment adjustments, the 
amount for which the Contractor is not authorized 
to exceed remains at $159,962.00. The Contractor 
exceeds at its own risk. 

This is a non-severable task order. 

All other terms and conditions remain unchanged 
and in full force and effect. 
TOPO: Cpan Lee Max Expire Date: 06/30/2014 
LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 

Total Amount for this Modification: $48,199.25 
New Total Amount for this Version: $208,161.25 
New Total Amount for this Award: $208,161.25 
Obligated Amount for this Modification: $48,199.25 
New Total Obligated Amount for this Award: 
$208,161.25 
Requisitioner changed from to Reconstruct User 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $159,962.00 to $208,161.25 
Obligated Amount for this modification: $48,199.25 

NEW ACCOUNTING CODE ADDED: 
Account code: 
10-11-B-ElD-501E48C-2505---10E1DOR060-001 
Beginning FiscalYear 10 
Ending Fiscal Year 11 
Fund (Appropriation) B 
Budget Organization ElD 
Program (PRC) 501E48C 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 10ElDOR060-001 
Quantity: 0 
Amount: $48,199.25 
Percent: 25.61116 
Continued 

NSN 754~1-152-8067 

QUANT11Y UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 338 ~6 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, · L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Subject To Funding: N 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (0143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2014 

Change Item 0001 to read as follows(amount shown 
is the total amount): 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

Accounting Info: 
ll-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC) : 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
10-11-B-ElD-501E4BC-2505---10ElDOR060-001 BFY: 10 
EFY: 11 Fund: B Budget Org: E1D Program (PRC): 
501E48C Budget (BOC) : 2505 DCN - Line ID: 
Continued ... 

NSN 7540.01·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

208,161.25 

OPTIONAL FORM 335 (4-851 
Sponsored by GSA 
FAR (48 CFR) 53.110 

. . --- ------ ----



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_

056100301005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

10E1DOR060-001 

SUPPLIES/SERVICES 

(B) 

Funding Flag: Complete 
Funded: $48,199.25 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

006 See Block 16C 
6.1SSUEDBY CODE SRRPOD 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• -t. county. Stata ooo ZIP C<>do) 

I 

9 
F 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 
AIRFAX VA 220316050 

_r· CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

PR-SRRPOD-13-00272 
7. ADMINISTERED BY (If other than nem 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 03/28/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended. by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Decrease: -$4 8
1 
199.25 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRA TNE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103{b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
u. o 1 H t.K ( :::>pec•ry type or moamcation ana aurnonty) 

E. IMPORTANT: Contractor 0 is not. 0 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicfta!ionlcontract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

The purpose . of this bilateral modification is as follows: 

(1) To make an obligation adjustment for the purpose of payment adjustments; 
(2) To shift funds using DCN no. PDP003 and PDP013 from the Base Period of this task order 
to Option Period 2 of task order no. EP-GllS-00022 (via modification no. 11) under contract 
no. EP-W-10-056; and 
(3) To modify the total task order funding/obligation ceiling amount. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Hem 9A or 10A, as heretofore changed, remains unchanged and in full force and el!ect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

156. CONTRACTOR/OFFEROR 

(Signature of person authorlzea to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

{Signature of ContrBcting Offlcetj 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

This modification is administrative in nature, as 
it is to shift funds in the amount totiling 
$48,199.25 by shifting $37,908.67 using DCN no. 
PDP0003 and $10,290.58 using DCN no. PDP013 from 
the Base Period of this task order to Option 
Period 2 of task order no. EP-GllS-00022 in order 
to facilitate payment adjustments. 

The total task order obligation/funding ceiling 
amount is hereby reduced by $48,199.25 from 
$208,161.25 to $159,962.00, which the Contractor 
is not authorized to exceed. The Contractor 
exceeds at its own risk. 

This is a non-severable task order. 

All other terms and conditions remain unchanged 
and in full force and effect. 

TOPO: Cpan Lee Max Expire Date: 06/30/2014 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 

Total Amount for this Modification: -$48,199.25 
New Total Amount for this Version: $159,962.00 
New Total Amount for this Award: $159,962.00 
Obligated Amount for this Modification: 
-$48,199.25 
New Total Obligated Amount for this Award: 
$159,962.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $208,161.25 to $159,962.00 
Obligated Amount for this modification: 
-$48,199.25 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585---1131PDP003-001 
Amount changed from $107,511.00 to $69,602.33 
Percent changed from 76.79522 to 43.51179 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585---1131PDP013-001 
Account code changed from 
11-12-B-31P-301DA1C-2585-1131PDP013-001 to 
ll-12-B-31P-301DA1C-2585---1131PDP013-001 
Continued ... 

NSN 754().01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_056100301006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Amount changed from $12,487.00 to $2,196.42 
Percent changed from 10.40583 to 1.37309 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2014 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: -$37,908.67 
Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Partial 
Funded: -$10,290.58 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC) : 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC) : 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-E1D-501E48C-2505---10E1DOR060-001 BFY: 10 
Continued ... 

NSN 754~1-152.ao67 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

159,962.00 

OPTIONAl. FORM 336 (~) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

EFY: 11 Fund: B Budget Org: ElD Program (PRC): 
501E48C Budget (BOC): 2505 DCN - Line ID: 
10E1DOR060-001 
Funding Flag: Partial 
Funded: $0.00 

. 

NSN 754~1·152-8067 

QUANTITY fJNIT UNIT PRICE 

(C) {D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 ~6 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 6 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r· PROJECT NO. (If applicable) 

007 See Block 16C See Schedule 
6.1SSUEDBY CODE SRRPOD 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (Na., street, county. State and ZIP Coda) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(X) 
t--

9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
10B. DATED (SEE ITEM 13) 

03/28/2011 
11. THIS ITEM UNL Y APPLIES l 0 AMENDMENTS OF SOUCITATIONS 

Dlhe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendmen~ (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATION DATA{Ifrequirod) Net Increase: $25
1 
501. 00 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. fT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

X 

A. b~~{R~~~~ ~~~ETh~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

FAR 52.243-3 Changes--Time and Materials or Labor Hours (SEP 2000) (definitized change) 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATNE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

By Mutual Agreement of Parties 
u. u 1 NcK (::>pec1ry type o modi 1cation ana authority) 

E. IMPORTANT: Contractor Dis not [B) is required to sign this document and retum 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicffation/contract subject matter whero feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

TOPO: Cpan Lee Max Expire Date: 06/30/2015 
The purpose of this bilateral modification is to: 
1) Incorporate the revised statement of work (2 pages) dated February 18, 2014 
2) Approve the Contractor's proposal dated February 25, 2014, in the amount of $25,501.00; 
3) Obligate funds in the amount of $25,501.00; 
4) Modify the obligation/funding ceiling; 
5) Modify the task order ceiling price; and 
6) Extend the period of performance. 
Continued 
Except as provided herein, all tem1S and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.01-152-8070 
Previous edition unusable 

Rayna Brown 
15C. DATE SIGNED 11 16C. DATE SIGNED 

03/20/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-lO-OSG/00 30/007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

This action adds funding in the amount of 
$25,501.00 to this task order and hereby 
increases the total obligated funding ceiling 
from $159,962.00 to $185,463.00, which the 
Contractor is not authorized to exceed. The 
Contractor exceeds this amount at their own risk. 
This task order is fully funded. 

The total ceiling price for this task order is 
hereby changed from $159,962.00 to $185,463.00. 

Contractor's Statement of Release: 

In consideration of the modification agreed to 
herein as a complete equitable adjustment for the 
Contractor's February 25, 2014, proposal which 
serves as a "proposal for adjustment," the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
"proposal for adjustment." 

This is a non-severable task order. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
2014-06-30 to 2015-06-30 
Total Amount for this Modification: $25,501.00 
New Total Amount for this Award: $185,463.00 
Obligated Amount for this Modification: $25,501.00 
New Total Obligated Amount for this Award: 
$185,463.00 

Maximum Potential Expiration Date changed to : 
06/30/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $159,962.00 to $185,463.00 
Obligated Amount for this modification: $25,501.00 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $159,962.00 to $185,463.00 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 
Continued ... 

NSN 7540.01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (-) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Account code changed from 
ll-12-B-31P-301DA1C-2585---ll31PDP003-001 to 
11-12-B-31P-301DA1C-2585-1131PDP003-001 
Percent changed from 43.51179 to 37.52896 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-31P-302DA1-2585-1431PDP001-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 31P 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1431PDP001-001 
Quantity: 0 
Amount: $25,501.00 
Percent: 13.74991 
Subject To Funding: N 
Payment Address: 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2015 

Change Item 0001 to read as follows(amount shown 
is the total amount): 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 
Requisition No: PR-OSWER-11-00201, 
PR-OSWER-11-00777, PR-OSWER-12-00262, 
PR-OSWER-13-00184, PR-OSWER-14-00055, 
PR-SRRPOD-13-00270 

Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program {PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP003-001 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY ltJNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

6 

185,463.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
10-ll-B-E1D-501E48C-2505---10E1DOR060-001 BFY: 
EFY: 11 Fund: B Budget Org: E1D Program (PRC): 
501E48C Budget (BOC): 2505 DCN - Line ID: 
10E1DOR060-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
14-15-B-31P-302DA1-2585-1431PDP001-001 BFY: 14 
EFY: 15 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1431PDP001-001 
Funding Flag: Complete 
Funded: $25,501.00 

NSN 7540-01-152-l!067 

QUANTITY ~NIT 

(C) (D) 

11 

. 

12 

10 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

-ll OPTIONAL FORM 336 (4 6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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EPW10056/0030/007 

Statement of Work: Amendment 4 
Evaluation and Analyses on RCRA Programs 

Task Order EPG11~30 (T0#30) under Contract# EPW10056 
February 18, 2014 

Performance Period 
Current: March 28,2011 -June 30,2014 
Amended: One year extension from June 30, 2014 (Le., continue till June 30; 2015) 

PURPOSE and OBJECTIVES 

The Amendment provides EPA with continuous contractor support to further develop, refine and/or revise the selected project items associated with the Tasks in the Task Order 30 (i.e., TO #30). The work to be done in this Amendment is based on the deliverables that EPA received since March 28,2011, the beginning ofthe T0#30 from the same awarded contractor (ICF). It adds additional work and deliverables to the existing Tasks within the scope of the initial Statement of Work. EPA continues to build upon the work that has been done in the Tasks ofthe TO #30 through this Amendment and will not duplicate work done in the past. 

SCOPE OF WORK 

TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW) 

The contractor shall support EPA to refine the preliminary estimates for the number of hazardous waste small quantity generators (SQG's) from top states (up to 8 states) with most of SQG 's.The contractor may use data sources such as EPA's Toxic Release Inventory (TRI) or other data source of choice to verify if a number of SQG's are still active business entities. The contractor shall refine the estimates based on the method and results delivered under Technical Direction 1-9 SQG ofT0#30 (delivered on April22, 2013). 

In addition, the contractor shall support EPA to revise RCRAinfo query for OECD hazardous waste questionnaire with the new management codes used for 2013 BR. The contractor shall also support EPA to develop queries in RCRA info for the selected exhibits (up to six lower level of effort) on the hazardous waste generation and management in the State of the National RCRA Program Report based on 2011 BR. 

TASK 2: Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of Contract Level SOW) 

The contractor shall support EPA to renew the Information Collection Request (ICR) for the 2015 Hazardous Waste Report (HWR or BR, EPA Form 8700-13 NB}, Notification of Regulated Waste Activity (EPA Form 8700-12) and RCRA Hazardous Waste Part A Permit Application (EPA Form 8700-23) (all three are referred to as "2015 BR/N/Part A Instructions 
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and Forms"). The combined ICR concerning RCRA hazardous waste program will be expired in 
December 2014. ORCR must update the supporting statement with comment responses and 

universe/burden estimates based on the latest data in the RCRAinfo, e.g., 2011 BR. 

The contractor shall also incorporate language changes in the Instructions for 2015 HWR based on 
the TO from EPA TOCOR. 

The contractor shall update the reference document, BR Reportable and non-Reportable Wastes, 
that assists states and regions for data and information reporting. 

TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW) 

The contractor shall assist EPA with the data analyses to support regulatory development and 
program needs. The task covers quick response requests for RCRA hazardous waste program, e.g., 
ad-hoc data analysis for a rulemaking, public requests, 2013 BR data QA, etc. The contractor may 
provide support for up to five (S) analyses under this Task, and each may need approximately 8 
hours. 

Based on the statement of work described in this Amendment and considering ORCR priorities, EPA 
TOCOR will issue a Technical Direction (TD) on the work to be done and deliverables due dates. 

DELIVERABLES 

Task 1: EPA TOCOR will issue a TO to specify the work to be done and deliverable due date. 
1) Draft and final estimates refined for the number of SQG for the top states with additional 

recommendations for estimate refinement 
2) Draft and final coding for OECD summary; selected queries development on hazardous 

waste generation and management 

Task 2: EPA TOCOR will issue a TD to specify the work to be done and deliverable due date. 
1) Draft and final supporting statement for the ICR Renewal of2015 BR, Notification of 

Regulated Waste Activities and Part A Permit Application Instructions/Forms and 
supporting documentation including 2011 BR data files for universe/burden estimates 

2) Draft and final Hazardous Waste Report Instructions and Forms 
3) Draft and final updated BR Reportable and non-Reportable Wastes 

Task 3: EPA TOCOR will issue a TO to specify the quick response request and deliverable due date. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE _rAGE OF PAGES 

1 _t 6 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

008 0812812014 See Schedule 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than nem 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
SuperfundiRCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• -t. county. State snd ZIP Code) (x) 

r-
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 96. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 0312812011 
11. THI:i ITEM ONLY APPUcli TO AMENDMENT5 OF 50UCITATIONS 

QThe above numbered solicitation is amended as set forth in Item 14. The hour and date specilied f()( receipt of Offers Dis extended. Qis not extended. 
Offers must acknow1edge receipl of tllis amendment prior 1o tile hour and date specilied in the solicitation or as amended, by one of tile following metllods: (a) By completing 
Items 8 and 15, and returning . copies of tile amendment; (b) By acknow1edging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to tile solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram ()(letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specilied. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(1frequired) Net Increase: $49,908.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriaUon date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.232-22 Limitation of Funds (APR 1984) 
u. u Ht:.K (Specify type of modification and authonty) 

E. IMPORTANT: Contractor 0 is not. !!] is required to sign this document and retum 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soficHationlcontract subject matter whero feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

TOPO: Cpan Lee Max Expire Date: 0613012015 
The purpose of this bilateral modification is to: 
1) Incorporate the revised statement of work (2 pages) dated August 12, 2014; 
2) Approve the Contractor's proposal dated August 19, 2014, in the amount of $49,908.00; 
3) Obligate funds in the amount of $49,908.00; and 
4) Modify the obligation and total task order amounts. 

This action adds funding in the amount of $49,908.00 to this task order and hereby 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

156. CONTRACTOR/OFFEROR 

ISignatu/8 of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Carolyn Mosinski 

15C. DATE SIGNED 16C. DATE SIGNED 

flECTRONiC 
$1GNA1\JRE 0 8 I 2 8 I 2 014 

STANDARD FORM 30 (REV. 1Q-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_056100301008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

increases the total obligated funding amount from 
$185,463.00 to $235,371.00, which the Contractor 
is not authorized to exceed. The Contractor 
exceeds this amount at their own risk. This task 
order is fully funded. 

The total ceiling price for this task order is 
hereby changed from $185,463.00 to $235,371.00. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Total Amount for this Modification: $49,908.00 
New Total Amount for this Version: $235,371.00 
New Total Amount for this Award: $235,371.00 
Obligated Amount for this Modification: $49,908.00 
New Total Obligated Amount for this Award: 
$235,371.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $185,463.00 to $235,371.00 
Obligated Amount for this modification: $49,908.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-T-72DC-303DD2-2505-HQOOBM00-1472DC5026-001 
Beginning FiscalYear 14 
Ending Fiscal Year 
Fund (Appropriation) T 
Budget Organization 72DC 
Program (PRC) 303DD2 
Budget (BOC) 2505 
Job # (Site/Project) HQOOBMOO 
cost'organization 
DCN-LineiD 1472DC5026-001 
Quantity: 0 
Amount: $49,908.00 
Percent: 26.90995 
Subject To Funding: N 
Payment Address: 

Continued ... 

NSN 754~1-152-8067 

QUANT11Y UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 06/30/2015 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 
Requisition No: PR-OSWER-11-00201, 
PR-OSWER-11-00777, PR-OSWER-12-00262, 
PR-OSWER-13-00184, PR-OSWER-14-00055, 
PR-OSWER-14-00445, PR-SRRPOD-13-00270 

Accounting Info: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program {PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
Continued ... 

NSN 7540.01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

6 

235,371.00 

OPTIONAL FORM 336 4-86 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

10-11-B-E1D-501E48C-2505---10E1DOR060-001 BFY: 
EFY: 11 Fund: B Budget Org: E1D Program (PRC): 
501E48C Budget (BOC): 2505 DCN - Line ID: 
10E1DOR060-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
14-15-B-31P-302DA1-2585-1431PDP001-001 BFY: 14 
EFY: 15 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1431PDP001-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
14-T-72DC-303DD2-2505-HQ00BM00-1472DC5026-001 
BFY: 14 Fund: T Budget Org: 72DC Program (PRC): 
303DD2 Budget (BOC) : 2505 Job #: HQOOBMOO DCN -
Line ID: 1472DC5026-001 
Funding Flag: Complete 
Funded: $49,908.00 

NSN 754~1 ·152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

10 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-l\6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

6 



EPVV10056/0030/008 

Statement of Work: Amendment 
Evaluation and Analyses on RCRA Programs 

Task Order# EPG11S00030 (T0#30) under Contract# EPW10056 
August 12,2014 

PURPOSE AND BACKGROUND 

The amendment provides EPA with continuous contractor support for Task 1 -Analyses for Hazardous 
Wastes ofT0#30. It adds more in-depth analyses, additional work and deliverables to Task 1. This 
amendment continues to build upon the work that has been done in the Tasks of the T0#30. 

Section 104(c)(9) ofCERCLA requires states to provide an assurance of the availability of hazardous 
waste treatment or disposal capacity to manage wastes expected to be generated within their State for 20 
years before EPA can expend any Superfund remedial action Trust funds in the States. 

In May 1994, States provided data to EPA pursuant to the 1993 "Guidance for Capacity Assurance 
Planning" ("CAP", OSWER Directive #9010.02). EPA aggregated the data and determined there was 
sufficient capacity to manage all hazardous wastes projected to be generated through 2013 (62 FR 2156, 
01/15/1997). 

EPA issued two updates for the National Capacity Assessment- one on April24, 1998 and the other on 
July 17, 2009. 

Office of Solid Waste (OSW, currently reorganized as Office of Resource Conservation and Recovery 
(ORCR)) in OSWER had supported this type of work since late 1980's. ORCR has the expertise to 
conduct the hazardous waste generation and management analyses necessary to support the Superfund 
Office to meet the CERCLA Section 1 04( c )(9) requirement based on data from RCRAinfo system that is 
managed by ORCR as well as other available data sources. 

SCOPE OF WORK 

TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW) 

The contractor shall support EPA to develop a document about capacity assessment ofhazardous waste at 
the national level using the methodology presented in the 1993 CAP Guidance along with RCRAlnfo or 
other available data sources for hazardous waste generation and management. EPA needs to issue an 
update for the National Capacity Assessment to meet the CERCLA Section 104(c)(9) requirement which 
is due in the near future. The contractor shall document any issues with the old Guidance which used BRS 
and the current EPA data system. 

The contractor shall support ORCR to define and conduct the following analyses to provide analytical 
results: 

• Aggregate the 2011 Biennial Report (BR) hazardous waste generation and management data 
submitted by the states to examine the demand for CAP management categories based on 14 CAP 
management categories in the 1993 Guidance (using both on-site and off-site data). State-specific 
generation data needs to be presented as treatment residuals, process wastes and clean-up wastes 
per CAP management category as close to the 1993 CAP management categories as possible. 
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• Develop a current list of commercial management facilities for each CAP management category. 
Compare the current list to the lists submitted with the 1993 CAPs. Document any discrepancies. 

• Examine the current RCRA permitted hazardous waste management capacity in RCRAinfo. 
Since landfills deplete and permits are renewed every five years, calls to States, Regions, and 
facilities may be necessary to check the accuracy of the data in RCRAinfo. The contractor may 
have to evaluate the best conversion factor to be used when converting acreage to tons of waste. 

• · Compare the projected 20-year demand for capacity with the projected availability of capacity for 
the CAP management categories. 

• Document current state permit renewal and siting requirements that could affect capacity 
availability. Such as Alabama State limit on waste going to a commercial landfill in Emelle, AL 
and New York's siting requirement to show "need" for new capacity. 

• Evaluate the waste minimization information in the 2011 BR data and other sources to estimate 
the effects of applicable programs on waste generation. 

• Document and address any concerns with the quality of the data in RCRAinfo. 
• Determine the need for additional data. 
• Develop a memorandum on the findings of the analyses. 

Some analyses may require looking at 2007 and 2009 RCRAinfo data such as BR to evaluate trends. 

For the item(s) above, if data usability or availability within the time frame of the work in this amendment 
is an issue, the contractor shall present analytical results to the extent that data/information can be used 
and analyzed and/or provide a write-up of how it can be done if data or resources are limited. 

The contractor shall use the latest data in RCRAinfo and other available data sources and also provide 
supporting documentation including datasets used for analyses for the analytical work as outlined above. 

DELIVERABLES 
All deliverables are due prior to December 31, 2014 and EPA TOCOR will issue a TD to specify a date 
for each of the following deliverables. 

Draft l -Memo on the analytical findings, due date: one month from the data of CO's final approval 
and to be specified in a TD issued by EPA TOCOR 
Draft 2- Memo on the analytical findings, due date: To be determined and specified in a TD issued 
by EPA TOCOR based on comments from TOCOR 
Final Draft Memo and all supporting documentation including datasets, due date: To be determined 
and specified in a TD issued by EPA TOCOR 

PERFO~CEPERIOD 
Current: March 28, 2011 to June 30, 2015. There is no change for the performance period. 
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EPVV10056/0030/009 

Statement of Work: Revision 
Evaluation and Analyses on RCRA Programs 

April1, 2015 

PURPOSE and OBJECTIVES 

The Amendment provides EPA with continuous contractor support for additional work 
associated with Task 3 in the Task Order 30 (i.e., TO #30). It adds additional work and 
deliverables to one of the existing tasks within the scope of the overall Statement of Work 
(SOW). EPA continues to build upon the work that has been done in the TO #30 through this 
Amendment. 

SCOPE OF WORK 

TASK 1: No change. 

TASK 2: No change. 

TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW) 

The contractor shall assist EPA with the data/information analyses to support regulatory 
development or program requirements. The task covers quick response requests for RCRA 
hazardous waste program, e.g., ·data analysis for a rulemaking, public requests, etc. The 
amended task also covers the additional data extraction and analyses to develop the estimates of 
Information Collection Request (ICR) universes for regulations such as Facility Ground-Water 
Monitoring Requirements, RCRA Expanded Public Participation, Hazardous Remediation Waste 
Management Requirements (HWIR), etc. The contractor may provide support for up to twelve 
(12) analyses under this Task, and each may need approximately 12 hours. The contractor shall 
also provide the relevant documentation associated with each analysis. 

Based on the scope of work described in this Amendment and considering ORCR priorities or 
urgency for the types of work, EPA TOCOR will issue a Technical Direction (TD) on the work 
to be done and deliverables' due dates. 

DELIVERABLES 

Task 3: EPA TO COR will issue a TD to specify the quick response requests or analyses to be 
done and deliverables' due dates. The contractor shall deliver at least one draft and one final 
draft for each deliverable specified in each TD. 
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SRRPOD 
US Environmental Protection Agency 
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Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
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ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 
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10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
lOB. DATED (SEE ITEM 13) 
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Items 8 and 15, and returning copies or the amendment; (b) By acknowledging receipt or this amendment on each copy or the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. II by 
virtue of this amendment you desire lo change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendmen~ and Is received prior to the opening hour and date specified. 

12.ACCOUNTINGAND APPROPRIATION DATA(Ifrequirect) Net Increase: $18, 8 66. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X By Mutual Agreement of the Parties 
u. o I Ht:K (Speedy type of mcxtiflca~on and authority) 

E. IMPORTANT: Contractor Dis not. !B) is required lo sign this document and return 1 copies 1o the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

TOCOR: Cpan Lee Max Expire Date: 08/31/2015 
the purpose of this bilateral modification is to: 
1) Incorporate the revised statement of work dated April 1, 2014 (1 page; 
2) Approve the Contractor's proposal dated April 7, 2015, in the amount of $18,866.00; 
3) Obligate funds in the amount of $18,866.00; and 
4) Modify the obligation and total task order amounts. 

This modification adds funding in the amount of $18,866.00 to this task order and hereby 
Continued ..• 
Except as provided herein, all terms and conditions ol the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of persort authorized to sign) 

NSN 7540-01 -152-8070 
Previous edition unusable 

Carolyn Mosinski 

15C. DATE SIGNED 16C. DATE SIGNED 

ElECTRONte 
SIGNATURe 04/09/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



. REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301009 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

increases the total obligated funding amount from 
$235,371.00 to $254,237.00, which the contractor 
is not authorized to exceed. The contractor 
exceeds this amount at their own risk. This task 
order is fully funded. 

The total ceiling price for this task order is 
hereby increased by $18,866.00, from $235,371.00 
to $254,237.00. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
2015-06-30 00:00:00 to 2015-08-31 00:00:00 
Total Amount for this Modification: $18,866.00 
New Total Amount for this Version: $254,237.00 
New Total Amount for this Award: $254,237.00 
Obligated Amount for this Modification: $18,866.00 
New Total Obligated Amount for this Award: 
$254,237.00 

Maximum Potential Expiration Date changed to : 
08/31/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $235,371.00 to $254,237.00 
Obligated Amount for this modification: $18,866.00 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $235,371.00 to $254,237.00 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31P-301DA1C-2585-1131PDP003-001 
Percent changed from 37.52896 to 27.37695 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-31P-302DA1-2585-1531PDP008-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 31P 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1531PDP008-001 
Quantity: 0 
Continued ... 

NSN 754().{)1-152-8067 

QUANTiiY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301009 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Amount: $18,866.00 
Percent: 7.42064 
Subject To Funding: N 
Payment Address: 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 08/31/2015 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 
Requisition No: PR-OSWER-11-00201, 
PR-OSWER-11-00777, PR-OSWER-12-00262, 
PR-OSWER-13-00184, PR-OSWER-14-00055, 
PR-OSWER-14-00445, PR-OSWER-15-00200, 
PR-SRRPOD-13-00270 

Accounting Info: 
ll-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC) : 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
Continued ... 

NSN 7540-Q1-152.S067 

QUANTI1Y ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

5 

254,237.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_056100301009 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

12 13-B-31P 302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-E1D-501E48C-2505---10E1DOR060-001 BFY: 10 
EFY: 11 Fund: B Budget Org: E1D Program (PRC): 
501E48C Budget (BOC) : 2505 DCN - Line ID: 
10E1DOR060-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
14-15-B-31P-302DA1-2585-1431PDP001-001 BFY: 14 
EFY: 15 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC) : 2585 DCN - Line ID: 
1431PDP001-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
14-T-72DC-303DD2-2505-HQOOBM00-1472DC5026-001 
BFY: 14 Fund: T Budget Org: 72DC Program (PRC): 
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -
Line ID: 1472DC5026-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
15-16-B-31P-302DA1-2585-1531PDP008-001 BFY: 15 
EFY: 16 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1531PDP008-001 
Funding Flag: Partial 
Funded: $18,866.00 

NSN 754o-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48 CFR)53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ,5. PROJECT NO. (If applicable) 

010 See Block 16C 
6.1SSUEDBY CODE SRRPOD 
SRRPOD 
US Environmental Protection Agency 
SuperfundiRCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• street. county. Slate and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

.!& 
9A. AMENDMENT OF SOLICITATION NO . 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0030 
108. DATED (SEE ITEM 13) 

0312812011 
11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOUCITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate Jetter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATJON DATA(/frequired) Net Decrease: -$205.77 
See Schedule 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not. 0 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contrect subject matter where feasible.) 

DUNS Number: 072648579 
Task Order Title: Evaluation and Analyses on RCRA Programs 

TOCOR: Cpan Lee Max Expire Date: 0813112015 
The purpose of this modification is to de-obligate the remaining funding in the amount of 
$205.77 from expired task order 0030. The task order ceiling is hereby reduced by $205.77, 
from $254,237.00 to $254,031.23. All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Other Administrative Action 
Total Amount for this Modification: -$205.77 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign} 

NSN 7540-01·152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 
16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

I? r £L£CTROH1C 

----.....;-:: . .,::-=-J:---"-=---:--::-:::::--:---s.o_ .... _TUR£ 0 8 I 2 4 I 2 017 
(Signature of Conllacting Officer) 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100301010 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $254,031.23 
New Total Amount for this Award: $254,031.23 
Obligated Amount for this Modification: -$205.77 
New Total Obligated Amount for this Award: 
$254,031.23 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $254,237.00 to $254,031.23 
Obligated Amount for this modification: -$205.77 

CHANGES FOR ACCOUNTING CODE: 
15-16-B-31P-302DA1-2585-1531PDP008-001 
Amount changed from $18,866.00 to $18,660.23 

Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/28/2011 to 08/31/2015 

Change Item 0001 to read as fo1lows(amount shown 
is the total amount) : 

Base Period Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

Accounting Info: 
11-12-B-31P-301DA1C-2585-ll31PDP003-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 
Continued ... 

NSN 754().()1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

254,031.23 

OPTIONAL FORM 336 (4-86 
Sponsored by GSA 
FAR (48 CFRl53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 056100301010 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

Accounting Info: 

SUPPLIES/SERVICES 

(B) 

ll-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP013-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 

11 

12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget {BOC): 2585 DCN - Line ID: 
1331PDP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-ElD-501E48C-2505---lOE1DOR060-001 BFY: 10 
EFY: 11 Fund: B Budget Org: ElD Program {PRC): 
501E48C Budget {BOC): 2505 DCN - Line ID: 
10E1DOR060-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
14-15-B-31P-302DA1-2585-1431PDP001-001 BFY: 14 
EFY: 15 Fund: B Budget Org: 31P Program {PRC): 
302DA1 Budget {BOC):. 2585 DCN - Line ID: 
1431PDP001-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
14-T-72DC-303DD2-2505-HQ00BM00-1472DC5026-001 
BFY: 14 Fund: T Budget Org: 72DC Program (PRC): 
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -
Line ID: 1472DC5026-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
15-16-B-31P-302DA1-2585-1531PDP008-001 BFY: 15 
EFY: 16 Fund: B Budget Org: 31P Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1531PDP008-001 
Funding Flag: Partial 
Funded: -$205.77 

NSN 754~1·152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) {E) 
AMOUNT 

{F) 

OPTIONAl.. FORM 336 (~6) 
Sponsored by GSA 
FAR (48 CFRl 53.110 
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